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Gltrans State of California Department of Transportation

Bid Summary

Bid Opening Date: 06/21/2023
Contract Number: 03-2J9504

Project ID: 0322000142 COLUSA COUNTY ABOUT 20 MILES WEST OF WILLIAMS FROM 0.6  Contract Code:
Location: 03-Col-20-R0.6/R1.2. 3.4 MILE EAST TO 1.2 MILES EAST OF LAKE COUNTY LINE AND AT Number of Items:
’ ROUTE 16

HMA (Type A), high friction surface treatment, & STBB.
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B
48

DBE - 20.0% Federal Aid #1: ACHSNH-P020(202)E
Proposals Issued: 2 Total Number of Working Days: 45 Overrun/Underrun: $96,626.00
Number of Bidders: 2 Engineers Est: $1,988,374.00 % Over/Under Est: 4.86%
Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference
1 $2,085,000.00 VCO0000014550 MARTIN BROTHERS CONSTRUCTION CSLB# 00726454
8801 FOLSOM BOULEVARD STE 260 Phone (916) 381-0911
SACRAMENTO CA 95826
2 $2,522,976.02 VC1700004388 AMERICAN CIVIL CONSTRUCTORS WEST COAST, CSLB# 01011546

2990 BAY VISTA COURT, SUITE D Phone (707) 746-8028
BENICIA CA 94510 Fax  (707) 747-0593



Bid Opening Date: 06/21/2023

Contract Number:

Item
No.

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024

Item
Code

070030
090100
120090
120100
120151
120152
128652
129161
130100
130200
130610
130620
130640
130730
130900
141120
160110
190101
260203
037164
390132
394076
397005
398100

03-2J9504
Contract Proposal of Low Bidder

Item Description Ml:er:;::e
LEAD COMPLIANCE PLAN LS
TIME-RELATED OVERHEAD (WDAY) WDAY
CONSTRUCTION AREA SIGNS LS
TRAFFIC CONTROL SYSTEM LS
TEMPORARY TRAFFIC STRIPE (TAPE) LF
TEMPORARY PAVEMENT MARKING (TAPE) SQFT
PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS
AUTOMATED FLAGGER ASSISTANCE DEVICE DAY EA
JOB SITE MANAGEMENT LS
PREPARE WATER POLLUTION CONTROL PROGRAM LS
TEMPORARY CHECK DAM LF
TEMPORARY DRAINAGE INLET PROTECTION EA
TEMPORARY FIBER ROLL LF
STREET SWEEPING LS
TEMPORARY CONCRETE WASHOUT LS
TREATED WOOD WASTE LB
TEMPORARY HIGH-VISIBILITY FENCE LF
ROADWAY EXCAVATION CcYy
CLASS 2 AGGREGATE BASE (CY) cYy
HIGH FRICTION SURFACE TREATMENT SQYD
HOT MIX ASPHALT (TYPE A) TON
PLACE HOT MIX ASPHALT DIKE (TYPE E) LF
TACK COAT TON
REMOVE ASPHALT CONCRETE DIKE LF

Estimated
Quantity

LUMP SUM
45.0

LUMP SUM
LUMP SUM
13,100.0
130.0
LUMP SUM
70.0

LUMP SUM
LUMP SUM
67.0

5.0

220.0
LUMP SUM
LUMP SUM
900.0
2,650.0
36.0

18.0
11,100.0
2,670.0
1,000.0

3.0

1,000.0

Bid

1,500.00
1,850.00
7,000.00
105,000.00
5.00
12.00
9,500.00
110.00
4,500.00
4,000.00
16.00
935.00
7.00
10,500.00
1,275.00
2.00
5.65
172.00
368.00
35.50
215.00
10.00
1,750.00
10.00
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Amount

1,500.00
83,250.00
7,000.00
105,000.00
65,500.00
1,560.00
9,500.00
7,700.00
4,500.00
4,000.00
1,072.00
4,675.00
1,540.00
10,500.00
1,275.00
1,800.00
14,972.50
6,192.00
6,624.00
394,050.00
574,050.00
10,000.00
5,250.00
10,000.00



Bid Opening Date: 06/21/2023

Contract Number:

Item
No.

0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039
0040
0041
0042
0043
0044
0045

0046
0047
0048

Item
Code

398200
810130
810170
810190
810250
820250
820750
820760
820780
820840
820850
820860
832006
832070
839303
839543
839580
015299
839752
840516
840623

846007
870700
872135

03-2J9504

Contract Proposal of Low Bidder

Item Description

COLD PLANE ASPHALT CONCRETE PAVEMENT

REMOVE DELINEATOR

DELINEATOR (CLASS 1)

GUARD RAILING DELINEATOR

PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
REMOVE ROADSIDE SIGN

FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
ROADSIDE SIGN - ONE POST

ROADSIDE SIGN - TWO POST

INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)
MIDWEST GUARDRAIL SYSTEM (STEEL POST)

VEGETATION CONTROL (MINOR CONCRETE)

SINGLE THRIE BEAM BARRIER (STEEL POST)

TRANSITION RAILING (TYPE WB-31)

END ANCHOR ASSEMBLY (TYPE SFT-M)

ALTERNATIVE IN-LINE TERMINAL TL-3

REMOVE GUARDRAIL

THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)
6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN

36-12)

6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)

FLASHING BEACON SYSTEM
MODIFYING TRAFFIC MONITORING STATIONS

Unit of
Measure

SQYD
EA
EA
EA
EA
EA

SQFT

SQFT

SQFT
EA
EA
EA
LF

SQYD
LF
EA
EA
EA
LF

SQFT

LF

LF
LS

LS

Estimated
Quantity

11,100.0
250
15.0
10.0

340.0
20.0
340.0
110.0
38.0
20.0
2.0

4.0
25.0
1,230.0
1,720.0
2.0

2.0

2.0
1,830.0
130.0
1,900.0

11,200.0
LUMP SUM

LUMP SUM

Bid

11.00
26.00
50.00
40.00
25.00
150.00
17.00
19.00
35.00
555.00
755.00
455.00
60.00
45.00
46.00
5,250.00
1,500.00
3,225.00
7.50
30.00
2.00

2.50
122,114.50
267,000.00
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Amount

122,100.00
650.00
750.00
400.00

8,500.00
3,000.00
5,780.00
2,090.00
1,330.00
11,100.00
1,510.00
1,820.00
1,500.00
55,350.00
79,120.00
10,500.00
3,000.00
6,450.00
13,725.00
3,900.00
3,800.00

28,000.00
122,114.50
267,000.00
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Contract Number: 03-2J9504 06/21/2023

Bid Amount: $2,085,000.00



Bid Opening Date: 06/21/2023

Contract Number: 03-2J9504

ltem
0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033

Second
Bid

4,000.00
6,942.00
7,300.00
210,000.00
5.50
18.00
12,000.00
190.00
159,675.00
2,000.00
52.50
120.00
12.75
10,000.00
4,000.00
2.25
8.75
420.00
850.00
48.60
140.00
15.00
4,000.00
1.00
3.75
26.00
50.00
40.00
38.00
65.00
12.50
16.50
39.00

Amount

4,000.00
312,390.00
7,300.00
210,000.00
72,050.00
2,340.00
12,000.00
13,300.00
159,675.00
2,000.00
3,517.50
600.00
2,805.00
10,000.00
4,000.00
2,025.00
23,187.50
15,120.00
15,300.00
539,460.00
373,800.00
15,000.00
12,000.00
1,000.00
41,625.00
650.00
750.00
400.00
12,920.00
1,300.00
4,250.00
1,815.00
1,482.00

Summary of Remaining Bidders
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Bid Opening Date: 06/21/2023
Contract Number: 03-2J9504

Item
0034
0035
0036
0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048

Bid Amount:

Second

Bid Amount
400.00 8,000.00
600.00 1,200.00
195.38 781.52
110.00 2,750.00
86.25 106,087.50
51.85 89,182.00
4,700.00 9,400.00
1,100.00 2,200.00
3,650.00 7,300.00
5.10 9,333.00
28.00 3,640.00
1.00 1,900.00
2.70 30,240.00
116,919.00 116,919.00
255,981.00 255,981.00

$2,522,976.02

Summary of Remaining Bidders
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03-2J9504 PAGE S1
03-COL-20-R0.6/R1.2, 3.4 6/21/2023
6/21/2023

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000014550 ROLL 'N ROCK CONSTRUCTION INC ITEM 3 (100%)

MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC
MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC
MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC
MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC
MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC
MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC
MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC
MOUNT SHASTA CA

TEAM EES INC
ALAMEDA CA

TEAM EES INC
ALAMEDA CA

TEAM EES INC
ALAMEDA CA

CONTINUED ON NEXT PAGE

971838

971838

971838

971838

971838

971838

971838

971838

386026

386026

386026

ITEM 4 (82%)

ITEM 16 (100%)

ITEM 26-28 (100%)

ITEM 30-36 (100%)

PARTIAL TRAFFIC CONTROL

BID ITEMS 26 THRU 28 - DELINEATORS

BID ITEMS 30 THRU 36 - SIGNING

ITEM 11 (100%)

ITEM 12 (100%)

ITEM 13 (100%)



03-2J9504 PAGE S2
03-COL-20-R0.6/R1.2, 3.4 6/21/2023
6/21/2023

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000014550 TEAM EES INC ITEM 17 (100%)

ALAMEDA CA

PACIFIC EXCAVATION INC
ELK GROVE CA

PACIFIC EXCAVATION INC
ELK GROVE CA

ABSL CONSTRUCTION
SACRAMENTO CA

ABSL CONSTRUCTION
SACRAMENTO CA

ABSL CONSTRUCTION
SACRAMENTO CA

ABSL CONSTRUCTION
SACRAMENTO CA

CHRISP COMPANY
WOODLAND CA

CHRISP COMPANY
WOODLAND CA

CHRISP COMPANY
WOODLAND CA

CHRISP COMPANY
WOODLAND CA

CONTINUED ON NEXT PAGE

386026

694400

694400

621781

621781

621781

621781

374600

374600

374600

374600

ITEM 47 (100%)

ITEM 48 (100%)

ITEM 24 (46%)

ITEM 25 (19.50%)

(PARTIAL) OPERATED EQUIPMENT RENTAL

(PARTIAL) OPERATED EQUIPMENT RENTAL

ITEM 5 (100%)

ITEM 6 (100%)

ITEM 29 (100%)

ITEM 44-46 (100%)



03-2J9504 PAGE S3
03-COL-20-R0.6/R1.2, 3.4 6/21/2023
6/21/2023
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000014550 CHRISP COMPANY BID ITEMS 44 THRU 46 - STRIPING / PVYMT MARKINGS

WOODLAND CA 374600

TRUESDELL CORPORATION ITEM 20 (100%)

TEMPE AZ 615058

CALIFORNIA COMMERCIAL FENCE ITEM 37-43 (100%)

CLOVIS CA 1035937

CALIFORNIA COMMERCIAL FENCE
CLOVIS CA

1035937

BID ITEMS 37 THRU 43 - MBGR SYSTEM



03-2J9504 PAGE S4
03-COL-20-R0.6/R1.2, 3.4 6/21/2023
6/21/2023

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1700004388 NITTA EROSION CONTROL ITEM 17 (100%)

LOOMIS CA

DIRT DYNASTY, INC.
FARMINGTON CA

DIRT DYNASTY, INC.
FARMINGTON CA

DIRT DYNASTY, INC.
FARMINGTON CA

DIRT DYNASTY, INC.
FARMINGTON CA

DIRT DYNASTY, INC.
FARMINGTON CA

DIRT DYNASTY, INC.
FARMINGTON CA

HIGHWAY SPECIALTY COMPANY INC
PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC
PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC
PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC
PALO CEDRO CA

CONTINUED ON NEXT PAGE

401640

1009473

1009473

1009473

1009473

1009473

1009473

1003147

1003147

1003147

1003147

ITEM 9 (65.4%)

ITEM 18 (100%)

ITEM 19 (100%)

ITEM 21 (100%)

JOB SITE MANAGEMENT FOR DIRT DYNASTY OPERATIONS

ITEMS 21-25

ITEM 3 (100%)

ITEM 16 (100%)

ITEM 26 (100%)

ITEM 30 (100%)



03-2J9504 PAGE S5

03-COL-20-R0.6/R1.2, 3.4 6/21/2023
6/21/2023
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1700004388 HIGHWAY SPECIALTY COMPANY INC ITEM 38 (60.87%)

PALO CEDRO CA 1003147

HIGHWAY SPECIALTY COMPANY INC ITEMS 26-28

PALO CEDRO CA 1003147

HIGHWAY SPECIALTY COMPANY INC ITEMS 30-37

PALO CEDRO CA 1003147

HIGHWAY SPECIALTY COMPANY INC PLACE AND FINISH VEGETATION CONTROL MINOR

PALO CEDRO CA 1003147 CONCRETE (EXCAVATE & FINE GRADING BY PRIME

CONTRACTORY

HIGHWAY SPECIALTY COMPANY INC ITEM 39 (100%)

PALO CEDRO CA 1003147

HIGHWAY SPECIALTY COMPANY INC ITEMS 39-43

PALO CEDRO CA 1003147

TIM PAXIN'S PACIFIC EXCAVATION INC ITEM 47 (100%)

ELK GROVE CA 694400

TIM PAXIN'S PACIFIC EXCAVATION INC ITEM 48 (100%)

ELK GROVE CA 694400

SPECIALIZED PAVEMENT MARKING, LLC ITEM 5 (100%)

ANDERSON CA 854894

SPECIALIZED PAVEMENT MARKING, LLC ITEM 29 (100%)

ANDERSON CA 854894

SPECIALIZED PAVEMENT MARKING, LLC ITEM 44 (100%)

ANDERSON CA 854894

CONTINUED ON NEXT PAGE



03-2J9504 PAGE S6

03-COL-20-R0.6/R1.2, 3.4 6/21/2023
6/21/2023
LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1700004388 SPECIALIZED PAVEMENT MARKING, LLC ITEMS 5-6
ANDERSON CA 854894
SPECIALIZED PAVEMENT MARKING, LLC ITEMS 44-46

ANDERSON CA 854894
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